CITY OF HAYWARD AGENDA DATE  07/24/01

AGENDA REPORT AGENDA ITEM
WORK SESSION ITEM

P

TO: Mayor and City Council
FROM: Director of Public Works

SUBJECT: Arterial Pavement Rehabilitation - Phase II: Approval of Addendum and
Award of Contract

RECOMMENDATION:
It is recommended that the City Council approve the attached resolutions that:

1. Approve Addendum No. 1, which adds open-graded paving on Carlos Bee Boulevard;

2. Award the contract to Gallagher & Burk, Inc., of Oakland, California, in the amount of
$2,712,769, which includes the Base Bid and the Alternate B Bid.

BACKGROUND:

The project consists of deep-lift asphalt concrete spot repairs, grinding of existing pavement,
and pavement overlays on Hesperian Boulevard from West “A” Street to Sleepy Hollow
Avenue; on Industrial Boulevard from Clawiter Road to Tennyson Road; and on “A” Street
from Hathaway Avenue to Montgomery Street. The addendum adds the placement of open-
graded paving on the downhill curved portion of Carlos Bee Boulevard, west of Overlook
Avenue, to improve roadway drainage and improve traction on the curved section.

The Base Bid includes all of the bid items except for the asphalt concrete-type alternates. Bid
Alternate A was for Type A, the standard type of asphalt concrete for paving. Bid Alternate B
was for Type G, rubberized asphalt concrete. The basis for award could be either Base Bid
plus Bid Alternate A or Base Bid plus Bid Alternate B.

On May 22, 2001, the City Council approved plans and specifications for the subject project
and called for bids to be received on July 10, 2001. Seven bids were received. The bids
ranged from $2,145,166.70 to $2,926,947.10 for the Base Bid plus Bid Alternate A (standard
asphalt concrete) and ranged from $2,712,769.00 to $3,572,437.90 for the Base Bid plus Bid
Alternate B (rubberized asphalt concrete). For the Base Bid plus Bid Alternate A, Norman B.
Hogue, Inc. submitted the low bid in the amount of $2,145,166.70, which is 12 percent below
the Engineer’s Estimate of $2,440,000. For the Base Bid plus Bid Alternate B, Gallagher &
Burk, Inc. submitted the low bid in the amount of $2,712,769, which is 25.5 percent below the
Engineer’s Estimate of $3,640,000. Most of the bids reflect lower asphalt concrete prices than
those that existed earlier this summer. Although the cost per ton for Type G (rubberized



asphalt concrete) was significantly decreased, the total price is still significantly higher
($567,000) than the Type A asphalt concrete price. Since there are obvious environmental
advantages in using rubberized asphalt, staff initially looked at the need for appropriating about
$233,000 of City funds to use rubberized asphalt. The federal funding amount is fixed and
cannot be exceeded. However, in reviewing the bids, it was noted that there is the opportunity
to slightly reduce the asphalt thickness from 2” to 1.7” and thereby have sufficient funding for
the rubberized asphalt alternative. An identifiable benefit of rubberized asphalt is its ability to
produce the same strength with a thinner layer of asphalt, as long as the minimum 1%2”
thickness is met. Our contracts allow reducing quantities as long as the decrease is less than
25 percent. Thus, staff recommends awarding the contract based on the Base Bid plus
Alternative B, with the understanding that after award, the asphalt thickness will be revised
and, thus, the budget amount will not be exceeded. In addition to productively reusing
approximately 50,000 tires from the waste stream, use of rubberized asphalt on these arterials
will also reduce tire noise by about five decibels.

The single Disadvantaged Business Enterprise (DBE) goal of 12 percent established for this
federally funded project includes both Minority Business Enterprise (MBE) and Women
Business Enterprise (WBE) participation. The establishment of the goal was based on staff’s
determination of the subcontracting opportunities available for the work. The low bid from
Gallagher & Burk includes 9.9 percent participation. Review of the good-faith effort found
that Gallagher & Burk selected specific items of the project that could be performed by DBEs
and solicited bids for this work from known DBE subcontractors. Gallagher & Burk
advertised for bids in several publications, sent letters of solicitation to known DBE
subcontractors, and followed up with telephone calls to each of the subcontractors to facilitate
DBE participation. Although Gallagher & Burk did not obtain the established goal, staff feels
that they made a sufficient good-faith effort in accordance with the project requirements.

Staff recommends that the City Council award the contract to Gallagher & Burk and approve
Addendum No. 1, which adds open-graded paving on Carlos Bee Boulevard.

PROJECT COST:

The estimated costs of the total project are as follows:
Construction Cost (after thickness reduction) $ 2,480,000
Design and Administration 65,000
Construction Inspection and Survey 80,000
Total Project Cost $ 2,625,000

FUNDING:

The approved 2001-02 Capital Improvement Program budget includes $2,625,000 in the Street
System Improvement Fund for this project. The City will be reimbursed 88.5 percent from
federal funds.

SCHEDULE:
Award Contract July 24, 2001
Begin Construction August 20, 2001
Complete Construction January 16, 2002




Prepared by:

Robert A. Bauman, Deputy Director of Public Works

Dennis L. Butler, Director of Public Works
Approved by :/

SAMA /!
Jests Armas, City Manag&r

Exhibits: Exhibit A: Location Map
Exhibit B: Summary of Bids
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VICINITY MAP - ARTERIAL REHABILITATION

CITY OF HAYWARD

"A"” STREET - HATHAWAY AVE TO MONTGOMERY ST
HESPERIAN BLVD - WEST "A" ST TO SLEEPY HOLLOW AVE

INDUSTRIAL BLVD - CLAWITER RD TO WEST TENNYSON RD
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CITY OF HAYWARD
ARTERIAL PAVEMENT REHABILITATION - PHASE I}
PROJECT NO. 5150; FEDERAL PROGRAM NO. STPL-5050(024)
BIDS OPENED: JULY 10, 2001

(NUMBER OF BIDS RECEIVED - 7) Page 1 of 6
NORMAN B. HOUGE, INC. GALLAGHER & BURK, INC. REDGWICK CONSTRUCTION
BID SUMMARY ENGINEER'S 200 CHRISTICH LANE 344 HIGH STREET 25699 HUNTWOOD AVENUE
ESTIMATE CAMPBELL CA 95008 OAKLAND CA 94601 |HAYWARD CA 94544
#(408) 377-0727 PHONE (510) 261-046 PHONE}(510) 782-040 PHONE
(408) 377-3586 FAX (510) 261-047 FAX](510) 785-489 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
1 1 LS |TRAFFIC CONTROL 125,000.00 125,000.00 95,000.00 95,000.00 113,000.00 113,000.00 | 150,500.00 150,500.00
164 EA |ADJUST EX. WATER VALVE BOX TO GRADE 200.00 32,800.00 350.00 57,400.00 225.00 36,900.00 50.00 8,200.00
3 EA |REPLACE EX. WATER VALVE BOX AND ADJUST 400.00 1,200.00 700.00 2,100.00 300.00 9800.00 350.00 1,050.00
TO GRADE
4 67 EA |ADJUST EX. SD/SEWER MH FRAME AND 250.00 16,750.00 350.00 23,450.00 130.00 8,710.00 100.00 6,700.00
COVER TO GRADE
5 1 EA |REPLACE EX. SD/SEWER MH FRAME & 600.00 600.00 700.00 700.00 1,000.00 1,000.00 2,000.00 2,000.00
COVER AND ADJUST TO GRADE
6 7 EA |ADJUST EX. SURVEY MONUMENT BOX TO 200.00 1,400.00 400.00 2,800.00 200.00 1,400.00 50.00 350.00
GRADE
7 42 EA |REPLACE EX. SURVEY MONUMENT BOX AND 400.00 16,800.00 400.00 16,800.00 250.00 10,500.00 350.00 14,700.00
ADJUST TO GRADE .
8 2 EA |ADJUST EX. SEWER RISER BOX TO GRADE 200.00 400.00 150.00 300.00 300.00 600.00 75.00 150.00
9 91,000 SF |8" DEEP LIFT ASPHALT CONCRETE SPOT 5.00 455,000.00 3.95 359,450.00 4.25 386,750.00 5.50 500,500.00
REPAIRS
10 1 LS JASPHALT CONCRETE MIX DESIGN 3,500.00 3,500.00 3,000.00 3,000.00 1,000.00 1,000.00 100.00 100.00
11 1,298 TN |ASPHALT CONCRETE, OPEN GRADE 56.00 72,688.00 53.50 69,443.00 50.00 64,900.00 70.00 90,860.00‘
12 14,578 SY |GRIND ASPHALT CONCRETE (WEDGE CUT 4.00 58,312.00 3.10 45,191.80 5.00 72,890.00 3.90 56,854.20
AND CONFORMS)
13 137 LF |MINOR CONCRETE CONSTRUCTION (REMOVE 100.00 13,700.00 35.00 4,795.00 45.00 6,165.00 45.00 6,165.00
AND REPLACE CURB AND GUTTER)
14 227 EA |INSTALL DETECTOR LOOPS (TYPE A) 450.00 102,150.00 450.00 102,150.00 500.00 113,500.00 425.00 96,475.00
15 53 EA |INSTALL DETECTOR LOOPS (TYPE D) 450.00 23,850.00 500.00 26,500.00 500.00 26,500.00 445.00 23,585.00
16 310 LF {4" THERMOPLASTIC STRIPE (WHITE) 0.50 155.00 0.40 124.00 0.40 124.00 0.50 155.00




CITY OF HAYWARD
ARTERIAL PAVEMENT REHABILITATION - PHASE Il

PROJECT NO. 5150; FEDERAL PROGRAM NO. STPL-5050(024)}
BIDS OPENED: JULY 10, 2001

{NUMBER OF BIDS RECEIVED - 7) Page 2 of 6
NORMAN B. HOUGE, INC. GALLAGHER & BURK, INC. REDGWICK CONSTRUCTION )
BID SUMMARY ENGINEER'S 200 CHRISTICH LANE 344 HIGH STREET 25599 HUNTWOOD AVENUE
ESTIMATE CAMPBELL CA 95008 OAKLAND CA 94601 HAYWARD CA 94544
(408) 377-0727 PHONE  |(510) 261-046 PHONE|(510) 782-040 PHONE
(408) 377-3586 FAX  |(510) 261-047 FAX}(510) 785-489 FAX|
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
17 1,535 LF |4* THERMOPLASTIC STRIPE (YELLOW) 0.50 767.50 0.40 614.00 0.40 614.00 0.50 767.50
18 | 11,075 | LF |6" THERMOPLASTIC STRIPE (WHITE) 0.70 7,752.50 0.60 6,645.00 0.60 6,645.00 0.50 5,637.50
19 | 9,585 LF |8* THERMOPLASTIC STRIPE (WHITE) 1.00 9,585.00 1.00 9,585.00 1.00 9,585.00 050 4,792.50
20 3,715 | SF |12" THERMOPLASTIC STRIPE (WHITE) 2.00 7,430.00 1.60 5,944.00 1.00 3,715.00 1.80 6,687.00
21 1,070 | SF |12" THERMOPLASTIC STRIPE (YELLOW) 3.00 3,210.00 1.60 1,712.00 1.00 1,070.00 1.80 1,926.00
22 | 4500 | SF |THERMOPLASTIC PAVEMENT MARKINGS 3.00 13,500.00 2.60 11,700.00 2.00 9,000.00 2.00 9,000.00
(WHITE)
23 6,367 EA |PAVEMENT MARKERS (TYPE A, WHITE NON- 200 12,734.00 1.60 10,187.20 1.00 6,367.00 120 7,640.40
REFLECTIVE)
24 2,005 EA |PAVEMENT MARKERS (TYPE AY, YELLOW NON| 250 5,012.50 1.60 3,208.00 1.00 2,005.00 120 2,406.00
REFLECTIVE) ;
25 525 EA |PAVEMENT MARKERS (TYPE D, TWO-WAY 350 1,837.50 2.60 1,365.00 2.00 1,050.00 250 1,312.50
YELLOW REFLECTIVE)
26 795 EA |PAVEMENT MARKERS (TYPE H, YELLOW 350 2,782.50 2.60 2,067.00 2.00 1,590.00 250 1,987.50
REFLECTIVE)
27 1,032 | EA |PAVEMENT MARKERS (TYPE G, CLEAR 350 6,762.00 2.60 5,023.20 2.00 3,864.00 250 4,830.00
REFLECTIVE)
28 1 LS |ADMINISTRATIVE CHANGE ORDERS 200,000.00 200,000.00 | 200,000.00  200,000.00 200,000.00 200,000.00 | 200,000.00 200,000.00
TOTAL 1,195,678.50 1,067,254.20 1,090,344.00 1,205,231.10
BID ALTERNATE A
20a | 22,225 | TN |ASPHALT CONCRETE, TYPE A 56.00  1,244,600.00 4850 1,077,912.50 50.00  1,111,250.00 5056  1,123,696.00
BASE BID + ALTERNATE A 2,440,278.50 2,145,166.70 2,201,594.00 2,328,927.10
BID ALTERNATE B
208 | 22,225 | TN |RUBBERIZED ASPHALT CONCRETE, TYPE G 11000  2,444,750.00 7660 1,702,435.00 73.00  1,622,425.00 80.00  1,778,000.00
BASE BID + ALTERNATE B 3,640,428.50 2,769,689.20 2,712,769.00 2,983,231.10

* TOTAL DIFFERENT THAN

SUBMITTED BID




CITY OF HAYWARD
ARTERIAL PAVEMENT REHABILITATION - PHASE I
PROJECT NO. 5150; FEDERAL PROGRAM NO. STPL-5050({024)
BIDS OPENED: JULY 10, 2001

{NUMBER OF BIDS RECEIVED - 7)

Page 3 of 6

GRANITE CONSTRUCTION CO. O'GRADY PAVING, INC. BAY CITIES PAVING & GRADING
BID SUMMARY ENGINEER'S P.0. BOX 50085 2513 WYANDOTTE STREET 5029 FORNI DRIVE
ESTIMATE WATSONVILLE CA 95077 MOUNTAIN VIEW CA 94043 CONCORD CA 94520
(831) 724-101 PHONE((650) 966-1926 PHONE(925) 687-6666 PHONE
(831) 768402 FAX](650) 966-1946 FAX}(925) 687-2122 FAX|
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
1 1 LS |TRAFFIC CONTROL 125,000.00 125,000.00 | 350,000.00 350,000.00 | 300,000.00 300,000.00 | 128,200.00 128,200.00
164 EA |ADJUST EX. WATER VALVE BOX TO GRADE 200.00 32,800.00 400.00 65,600.00 250.00 41,000.00 87.00 14,268.00
3 EA |REPLACE EX. WATER VALVE BOX AND ADJUST 400.00 1,200.00 450.00 1,350.00 275.00 825.00 225.00 675.00
TO GRADE
4 67 EA |ADJUST EX. SD/SEWER MH FRAME AND 250.00 16,750.00 500.00 33,500.00 350.00 23,450.00 132.00 8,844.00
COVER TO GRADE
5 1 EA |REPLACE EX. SD/SEWER MH FRAME & 600.00 600.00 600.00 600.00 500.00 500.00 640.00 640.00
COVER AND ADJUST TO GRADE :
6 7 EA |ADJUST EX. SURVEY MONUMENT BOX TO 200.00 1,400.00 400.00 2,800.00 250.00 1,750.00 80.00 560.00
GRADE
7 42 EA |REPLACE EX. SURVEY MONUMENT BOX AND 400.00 16,800.00 450.00 18,900.00 275.00 11,550.00 250.00 10,500.00
ADJUST TO GRADE
8 2 EA {ADJUST EX. SEWER RISER BOX TO GRADE 200.00 400.00 500.00 1,000.00 500.00 1,000.00 130.00 260.00
9 91,000 SF |8" DEEP LIFT ASPHALT CONCRETE SPOT 6.00 455,000.00 5.50 500,500.00 5.15 468,650.00 9.50 864,500.00
REPAIRS
10 1 LS |ASPHALT CONCRETE MIX DESIGN 3,500.00 3,500.00 | 50,000.00 50,000.00 3,000.00 3,000.00 3,450.00 3,450.00
11 1,298 TN |ASPHALT CONCRETE, OPEN GRADE 56.00 72,688.00 40.00 61,920.00 60.00 77,880.00 64.00 83,072.00
12 14,578 SY }GRIND ASPHALT CONCRETE (WEDGE CUT 4.00 58,312.00 10.00 145,780.00 165 24,053.70 5.75 83,823.50
AND CONFORMS)
13 137 LF |MINOR CONCRETE CONSTRUCTION (REMOVE 100.00 13,700.00 100.00 13,700.00 50.00 6,850.00 56.00 7,672.00
AND REPLACE CURB AND GUTTER)
14 227 EA |INSTALL DETECTOR LOOPS (TYPE A) 450.00 102,150.00 475.00 107,825.00 500.00 113,500.00 475.00 107,825.00
15 53 EA |INSTALL DETECTOR LOOPS (TYPE D) 450.00 23,850.00 485.00 25,705.00 550.00 29,150.00 500.00 26,500.00
16 310 LF |4" THERMOPLASTIC STRIPE (WHITE) 0.50 155.00 0.40 124.00 0.45 139.50 0.45 139.50




CITY OF HAYWARD
ARTERIAL PAVEMENT REHABILITATION - PHASE ll

PROJECT NO. 5150; FEDERAL PROGRAM NO. STPL-5050(024}
BIDS OPENED: JULY 10, 2001

{(NUMBER OF BIDS RECEIVED - 7)

Page 4 of 6

GRANITE CONSTRUCTION CO. O'GRADY PAVING, INC. BAY CITIES PAVING & GRADING
BID SUMMARY ENGINEER'S P.0. BOX 50085 2513 WYANDOTTE STREET 5029 FORNI DRIVE
ESTIMATE WATSONVILLE CA 95077 MOUNTAIN VIEW CA 94043 CONCORD CA 94520
(831) 724-101 PHONE(650) 966-1926 PHONE](925) 687-6666 PHONE
(831) 768-402 Fax|(650) 966-1946 Fax](925) 687-2122 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL UNIT PRICE TOTAL
17 1,535 LF |4* THERMOPLASTIC STRIPE (YELLOW) 0.50 767.50 0.40 614.00 0.45 690.75 0.45 690.75
18 | 11,075 | LF |6" THERMOPLASTIC STRIPE (WHITE) 0.70 7,752.50 0.60 6,645.00 0.70 7,752.50 0.65 7,198.75
19 | 9585 LF |8" THERMOPLASTIC STRIPE (WHITE) 1.00 9,585.00 1.00 9,585.00 110 10,543.50 1.10 10,543.50
20 | 3,715 | SF |12* THERMOPLASTIC STRIPE (WHITE) 2.00 7,430.00 1.60 5,944.00 175 6,501.25 1.80 6,687.00
21 1,070 | SF [12" THERMOPLASTIC STRIPE (YELLOW) 3.00 3,210.00 1.60 1,712.00 1.75 1,872.50 180 1,926.00
22 4,500 | SF |THERMOPLASTIC PAVEMENT MARKINGS 3.00 13,500.00 2.60 11,700.00 3.00 13,500.00 2.90 13,050.00
(WHITE)
23 6,367 EA |PAVEMENT MARKERS (TYPE A, WHITE NON- 2.00 12,734.00 2.00 12,734.00 1.75 11,142.25 180 11,460.60
REFLECTIVE)
24 | 2005 | EA |PAVEMENT MARKERS (TYPE AY, YELLOW NON| 2.50 5,012.50 1.60 3,208.00 1.75 3,508.75 1.80 3,609.00
REFLECTIVE)
25 525 EA |PAVEMENT MARKERS (TYPE D, TWO-WAY 350 1,837.50 260 1,365.00 3.00 1,575.00 2.90 1,522.50
YELLOW REFLECTIVE)
26 795 EA |PAVEMENT MARKERS (TYPE H, YELLOW 3.50 2,782.50 2.60 2,067.00 3.00 2,385.00 290 2,305.50
REFLECTIVE)
27 1932 | EA |PAVEMENT MARKERS (TYPE G, CLEAR 3.50 6,762.00 3.00 5,796.00 3.00 5,796.00 2.90 5,602.80
REFLECTIVE)
28 1 LS |ADMINISTRATIVE CHANGE ORDERS 200,000.00 200,000.00 || 200,000.00 200,000.00 | 200,000.00  200,000.00 | 200,000.00 200,000.00
TOTAL 1,195,678.50 1,630,674.00 ~ 1,368,565.70 1,605,525.40
BID ALTERNATE A
20A ] 22225 | TN |ASPHALT CONCRETE, TYPE A 56.00  1,244,600.00 36.25 805,656.25 55.00 1,222,375.00 5575 1,239,043.75
BASE BID + ALTERNATE A 2,440,278.50 2,436,330.25 2,590,940.70 2,844,569.15
BID ALTERNATE B
20B | 22,225 | TN |RUBBERIZED ASPHALT CONCRETE, TYPE G 11000  2,444,750.00 57.00  1,266,825.00 85.00 1,889,125.00 8850 1,966,912.50
BASE BID + ALTERNATE B 3,640,428.50 2,897,499.00 3,257,690.70 3,572,437.90




CITY OF HAYWARD
ARTERIAL PAVEMENT REHABILITATION - PHASE Il
PROJECT NO. 5150; FEDERAL PROGRAM NO. STPL-5050(024)
BIDS OPENED: JULY 10, 2001

(NUMBER OF BIDS RECEIVED - 7)

C.F. ARCHIBALD PAVING, INC.

ENGINEER'S P.0. BOX 37
BID SUMMARY ESTIMATE REDWOOD CITY CA 94064
(650) 364-3045 PHONE
(650) 366-8777 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL
1 1 LS |TRAFFIC CONTROL 125,000.00 125,000.00 { 350,000.00 350,000.00
2 164 EA |ADJUST EX. WATER VALVE BOX TO GRADE 200.00 32,800.00 380.00 62,320.00
3 3 EA |REPLACE EX. WATER VALVE BOX AND ADJUST 400.00 1,200.00 560.00 1,680.00
TO GRADE
4 67 EA [ADJUST EX. SD/SEWER MH FRAME AND 250.00 16,750.00 580.00 38,860.00
COVER TO GRADE
5 1 EA [REPLACE EX. SD/SEWER MH FRAME & 600.00 600.00 1,200.00 1,200.00
COVER AND ADJUST TO GRADE
6 7 EA [ADJUST EX. SURVEY MONUMENT BOX TO 200.00 1,400.00 400.00 2,800.00
GRADE
7 42 EA |REPLACE EX. SURVEY MONUMENT BOX AND 400.00 16,800.00 520.00 21,840.00
ADJUST TO GRADE
8 2 EA [ADJUST EX. SEWER RISER BOX TO GRADE 200.00 400.00 600.00 1,200.00
9 | 91,000 | SF |8" DEEP LIFT ASPHALT CONCRETE SPOT 5.00 455,000.00 5.60 509,600.00
REPAIRS
10 1 LS JASPHALT CONCRETE MIX DESIGN 3,500.00 3,500.00 5,000.00 5,000.00
11 | 1,298 | TN [ASPHALT CONCRETE, OPEN GRADE 56.00 72,688.00 78.00 101,244.00
12 | 14,578 | SY [GRIND ASPHALT CONCRETE (WEDGE CUT 4.00 58,312.00 320 46,649.60
AND CONFORMS)
13 137 LF |MINOR CONCRETE CONSTRUCTION (REMOVE 100.00 13,700.00 60.00 8,220.00
AND REPLACE CURB AND GUTTER)
14 227 EA |INSTALL DETECTOR LOOPS (TYPE A) 450.00 102,150.00 500.00 113,500.00
15 83 EA |INSTALL DETECTOR LOOPS (TYPE D) 450.00 23,850.00 550.00 29,150.00
16 310 LF }4" THERMOPLASTIC STRIPE (WHITE) 0.50 155.00 0.60 186.00

Page 5 of 6




CITY OF HAYWARD
ARTERIAL PAVEMENT REHABILITATION - PHASE 1l
PROJECT NO. 5150; FEDERAL PROGRAM NO. STPL-5050(024)
BIDS OPENED: JULY 10, 2001 '

(NUMBER OF BIDS RECEIVED - 7)

C.F. ARCHIBALD PAVING, INC.

BID SUMMARY ENGINEER'S P.0. BOX 37
ESTIMATE REDWOOD CITY CA 94064
(650) 364-3045 PHONE
(650) 366-8777 FAX
ITEM | QUANTITY | UNIT DESCRIPTION UNIT PRICE TOTAL UNIT PRICE TOTAL
17 1,535 LF |4" THERMOPLASTIC STRIPE (YELLOW) 050 767.50 0.60 921.00
18 | 11,075 | LF |6" THERMOPLASTIC STRIPE (WHITE) 0.70 7,752.50 0.80 8,860.00
19 | 9,585 | LF |8" THERMOPLASTIC STRIPE (WHITE) 1.00 9,585.00 1.50 14,377.50
20 | 3,715 | SF |12" THERMOPLASTIC STRIPE (WHITE) 200 7,430.00 200 7.430.00
21 1,070 | SF |12" THERMOPLASTIC STRIPE (YELLOW) 3.00 3,210.00 2.00 2,140.00
22 | 4,500 | SF |THERMOPLASTIC PAVEMENT MARKINGS 3.00 13,500.00 3.00 13,500.00
(WHITE)
23 | 6,367 | EA |PAVEMENT MARKERS (TYPE A, WHITE NON- 2.00 12,734.00 2.00 12,734.00
REFLECTIVE)
24 | 2,005 | EA |PAVEMENT MARKERS (TYPE AY, YELLOW NON 2.50 5,012.50 1.80 3,609.00
REFLECTIVE)
25 525 €A |PAVEMENT MARKERS (TYPE D, TWO-WAY 350 1,837.50 3.00 1,575.00
YELLOW REFLECTIVE)
26 795 EA |PAVEMENT MARKERS (TYPE H, YELLOW 350 2,782.50 3.00 2,385.00
REFLECTIVE)
27 1,932 | EA |PAVEMENT MARKERS (TYPE G, CLEAR 350 6,762.00 3.00 5,796.00
REFLECTIVE)
28 1 LS |ADMINISTRATIVE CHANGE ORDERS 200,000.00 200,000.00 | 200,000.00 200,000.00
TOTAL 1,195,678.50 1,566,777.10
BID ALTERNATE A
20A | 22,225 | TN |ASPHALT CONCRETE, TYPE A 56.00  1,244,600.00 61.20 1,360,170.00
BASE BID + ALTERNATE A 2,440,278.50 2,926,947.10
BID ALTERNATE B
208 | 22,225 | TN |RUBBERIZED ASPHALT CONCRETE, TYPE G 11000  2,444,750.00 87.50 1,944,687.50
BASE BID + ALTERNATE B 3,640,428.50 3,511,464.60

* TOTAL DIFFERENT THAN

SUBMITTED BID

Page 6 of 6




DRAFT

HAYWARD CITY COUNCIL
RESOLUTION NO.

Introduced by Council Member

RESOLUTION APPROVING ADDENDUM NO. 1 AND
AWARDING CONTRACT TO GALLAGHER & BURK, INC.,
FOR THE ARTERIAL PAVEMENT REHABILITATION
PHASE II PROJECT, PROJECT NO. 5150

WHEREAS, on May 22, 2001, the City Council approved the plans and
specifications for the Arterial Pavement Rehabilitation - Phase II Project, Project No. 5150,
and called for bids to be received on July 10, 2001; and

WHEREAS, the Bid consists of the Base Bid which includes all bid items except
the asphalt concrete-type alternates, and the Alternate B Bid for Type G, rubberized asphalt
concrete; and

WHEREAS, Addendum No. 1 adds the placement of open-graded paving on the
downhill curved portion of Carlos Bee Boulevard to improve roadway drainage and traction on
the curved section.

NOW, THEREFORE, BE IT RESOLVED by the City Council of the City of
Hayward that Addendum No. 1 is hereby approved and adopted as part of the plans and
specifications for the project.

BE IT FURTHER RESOLVED that Gallagher & Burk, Inc., is hereby awarded
the contract for the Arterial Pavement Rehabilitation - Phase II Project, Project No. 5150, in
accordance with the plans and specifications adopted therefor and on file in the office of the
City Clerk of the City of Hayward at and for the price named and stated in the bid of the
hereinabove specified bidder, and all other bids are hereby rejected.

BE IT FURTHER RESOLVED that the City Manager is hereby authorized and
directed to execute an agreement for the award of the contract on behalf of the City of
Hayward, in an amount not to exceed $2,712,769, which includes the Base Bid and the
Alternate B Bid, in a form to be approved by the City Attorney.




IN COUNCIL, HAYWARD, CALIFORNIA , 2001

ADOPTED BY THE FOLLOWING VOTE:
AYES:

NOES:

ABSTAIN:

ABSENT:

ATTEST:
City Clerk of the City of Hayward

APPROVED AS TO FORM:

City Attorney of the City of Hayward
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